
Britton Deerfield Schools 
ATHLETICS COMPLEX DESIGN/BUILD PROJECT 

(PUBLIC BID OPENING, FRIDAY, DECEMBER 6, 2024, 12:00 PM, BRITTON BUILDING) 
 

This was a public bid opening for the proposed track and field replacement project at Britton 
Deerfield Schools. These figures are being read without review or analysis of the bidder’s full 
proposal. All bid amounts and the accompanying proposals and are subject to further review and 
analysis. Britton Deerfield Schools reserves the right to accept or reject any and all bids for any 
reason or for no reason at all. The bids received are as follows: 
 
 

Company Name Base Bid Alternate/Additional 
Costs 

Comments 

Precision Construction & 
Contracting, LLC. 
(PCC) 

$1,826,755.00 
(sod field and track 
with asphalt base) 

Track with Tension 
Base: 
$205,755 
 
Addition of turf: 
$439,000 
 
CORE v. Vortex track 
surface: 
$100,500 
 
Field Maintenance 
Equipment: 
$10, 425 

CORE track has a 10-
year warranty 
 
Vortex track has 8 year 
warranty 

Maumee Bay Turf, LLC. $1,794,021.00 Alternate Track 
suggested for total bid 
cost of: 
$1,560,000 
 
Game Clock (40 sec.) : 
$24,000 

Turf warranty is 8 
years and track 
warranty is 5 years 

 
 


